
1

Date: October 22, 2013

To: Thomas J. Bonfield, City Manager
Through: W. Bowman Ferguson, Deputy City Manager
From: Donald F. Greeley, Director, Water Management
Subject: Contract FR-2: Mist Lake Water Management Facility – Site Repairs

Executive Summary
The Department of Water Management received bids on September 26, 2013 for Contract 
FR-2: Mist Lake Water Management Facility – Site Repairs.  The proposed project consists 
of repairing or replacing damaged curb and gutter, concrete parking and sidewalk areas at 
Water Management’s facility on Mist Lake Drive.  The proposed contract will also address 
site drainage issues and repair an underground vault.  These repairs are badly needed and 
should be addressed right away.  The scope of the project was selected from short- to long-
term alternatives, and is considerate of the work and timing associated with upcoming facility 
expansion.  Heery International staff, the consultants developing the Mist Lake Master Plan, 
has reviewed the Facility Site Repair project and concurs with the assessment. The bid 
received from Lanier Construction Company, Inc. is the lowest responsive and responsible 
bid. 
  
Recommendation
The Department recommends that the City Council:

1. Authorize the City Manager to execute a contract with Lanier Construction Company, 
Inc. for Contract FR-2: Mist Lake Water Management Facility – Site Repairs for 
$229,672.50. 

2. Establish a contingency fund for the contract in the amount of $20,327.50 and
3. Authorize the City Manager to negotiate and execute change orders for the contract 

provided that the cost of all change orders does not exceed $20,327.50 and the total 
project cost does not exceed $250,000.00. 

Background
The Department of Water Management’s administration, maintenance and other support 
divisions/programs currently occupy the facility on Mist Lake Drive which was constructed in 
the 1960’s as a manufacturing facility.  The site has four concrete parking areas, curb and 
gutter and sidewalks. The concrete parking lots have cracked in several areas, and chunks 
of concrete are separating from the parking surface. Concrete curb and gutter is fracturing 
and falling apart, and existing sidewalks are cracking and allowing water to pond. The 
proposed repairs will replace the cracked curb and gutter, parking and sidewalk areas and 
address drainage issues to prevent ponding water. Additionally, an underground vault 
installed around an existing backflow preventer has gaps forming in the walls, and is no 
longer watertight. The project includes repairs necessary to close the gaps and prevent water 
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intrusion into the vault. These repairs will also create a safer work site for employees and 
visitors.

Short-, medium-, and long-term solutions were considered for the facility’s parking lots and 
sidewalks.  However, with work starting for the upcoming Mist Lake facility expansion in a 
couple years, this project scope reflects repairs needed to address major issues and to 
maintain safe operating conditions for a 5- to 10-year timeframe.  

Heery International, the consultants developing the Mist Lake Master Plan, reviewed the 
Facility Site Repair project with staff and concurred that many of the less severe items, while 
still necessary to complete, can be deferred until the Mist Lake Master Plan project begins.  
This option is significantly less than would be chosen for a long-term (20 to 25 years) solution 
to the facility’s parking and sidewalk needs.  
                   
Issues and Analysis
The Department of Water Management formally advertised this project for bid on August 20, 
2013.  At the bid opening, three bids were received and opened:

Lanier Construction Company, Inc. $229,672.50
Browe Construction Company $247,725.00
Sunrock Carolina $397,499.92

The lowest responsible and responsive bidder is Lanier Construction Company, Inc.  

Alternatives
Do not enter in to a contract with Lanier Construction Company, Inc. and defer the necessary 
repairs to a future facility upgrade contract. Under this alternative, the necessary repairs will 
be added to a future contract to upgrade the Water Management facility. This future contract 
is still in the master planning stage, and construction is unlikely to begin for at least two 
years. The condition of the areas in need of repair is deteriorating, and repairs are needed 
soon to prevent parking disruptions and accidents/injuries to employees and visitors due to 
poor condition of sidewalks.

Financial Impact
Funds for this contract are budgeted in the Facility Paving Project in the City’s Capital 
Improvement Program.   There are currently funds available for this contract: 

4100P761-731000-P2112 (Construction) $    229,672.50
4100P761-731900-P2112 (Contingency)   $    $20,327.50

SDBE Summary
The Equal Opportunity/Equity Assurance Department reviewed the bid submitted by Lanier 
Construction Co., Inc., Snow Hill, North Carolina to determine compliance with the Ordinance 
to Promote Equal Business Opportunities in City Contracting.  The goals for this project are 
8% MSDBE and 3% WSDBE. It was determined that Lanier Construction Co., Inc. was in 
compliance with the Ordinance to Promote Equal Business Opportunities in City Contracting.
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SDBE REQUIREMENTS
Lanier Construction Co., Inc. is a certified MSDBE with the City of Durham and will be 
performing 95% of the work. Lanier Construction Co., Inc. will subcontract to the following 
certified firm: 

Firm ID City/State Amount % of 
Contract

Cruz Brothers Concrete, Inc. * SDBE Graham, NC $11,490 5%

*Cruz Brothers Concrete, Inc. is a certified SDBE with the City of Durham and can therefore 
be used to meet the WSDBE goal for this project. 

The MSDBE and WSDBE goals were both met and exceeded. 
WORKFORCE STATISTICS
The workforce statistics for Lanier Construction Co., Inc. are as follows:

Total Workforce 24
Total Females 2 8%
Total Males 22 92%
Black Males 19 79%
White Males 2 8%
Other Males 1 5%
Black Females 2 8%
White Females 0 0%
Other Females 0 0%

Attachments
Construction contract
EO/EA Compliance Memo
Project Photos


